CONSTRUCTION CONTRACT

SUPPLEMENTARY TERMS AND CONDITIONS

For use with CCDC2 2008
(November 23, 2012 Update)

These Supplementary Terms and Conditions modify and amend the Standard Construction
Document CCDC-2 — 2008 and form a part of this Contract.

Each use of the term “provision” or “section” referenced herein references and/or modifies the
corresponding provision of the CCDC-2 — 2008. All italicized terms refer to definitions as provided
for in the CCDC-2 — 2008.

Article A-5 Payment

1. Provision 5.3.1 shall be deleted in its entirety and replaced with the following:
“.1 Should either party fail to make payments as they become due under the terms of the
Contract or in an award by arbitration or court, interest at the following rates on such unpaid
amounts shall also become due and payable until payment:

(1) 1.5% per annum above the prime rate.
Such interest shall be compounded on an annual basis. The prime rate shall be the rate of
interest quoted by The Canadian Imperial Bank of Commerce for prime business loans as it may
change from time to time.”
.2 Interest shall apply at the rate and in the manner prescribed by paragraph 5.3.10f this Article
on the settlement amount of any claim in dispute that is resolved either pursuant to Part 8 of the
General Conditions — DISPUTE RESOLUTION or otherwise, from the date the amount would
have been due and payable under the Contract, had it
not been in dispute, until the date it is paid.”

Article A-6 Receipt of and Addresses for notice in Writing

2. The first paragraph Provision 6.1 shall be deleted in its entirety and replaced with the following:
“6.1 Notices in Writing will be addressed to the recipient at the address set out below.
The delivery of a Notice in Writing will be by hand or by courier. A Notice in Writing delivered by
one party in accordance with this Contract will be deemed to have been received by the other
party on the date of delivery if delivered by hand or courier. An address for a party may be
changed by Notice in Writing to the other party setting out the new address in accordance with
this Article.”

Definitions

3. Provision 6 shall be amended so that immediately before the word “amendments” the word
“written” shall be inserted.

4. Provision 8 shall include a second sentence which states: “Time shall be of the essence in all
circumstances with respect to the completion of the Work and adherence to the construction
schedule.”

5. Provision 11 shall be amended to add “, as amended by these Supplementary Terms and
Conditions.”



6.

Provision 20 shall be amended to add after the first sentence. “Notwithstanding any other
provision in this agreement, in no event will any party certify that there is Substantial
Performance of the Work unless and until the Owner is able to use the site and the building for
its intended purpose and an occupancy permit has been issued.”

General Conditions of the Stipulated Price Contract

Part 1 General Provisions

7.

Provision 1.1.7.1 shall be deleted in its entirety and replaced with:

“.1 the order of priority of documents, from highest to lowest, shall be

-the Instructions to Bidders (if applicable)

-these Supplementary Terms and Conditions

-the Agreement between Owner and the Contractor (CCDC-2 2008)
-the Drawings

-the Definitions

-technical Specifications

-Division 1 of the Specifications

-material and finishing schedules”

Part 2 Administration of the Contract

8.

10.

11.

12.

13.

Added to provision 2.2.4 shall be the following: “Contractor agrees to forward a copy of any
progress application directly to the Owner on the same date as provided to the Consultant.”

Deleted from provision 2.2.7 shall be the words “Except with respect to GC 5.1 — FINANCING
INFORMATION REQUIRED OF THE OWNER?”.

Added to provision 2.2.11 shall be the following: “If a request is made by the Contractor for a
Claims For a Change in Contract Price in accordance with GC 6.6 and it is the finding of the
Consultant that such charge is not justified, then any additional costs of the Consultant in review
of the Change in Contract Price shall be borne and paid for by the Contractor.

Added to provision 2.2.16 shall be the following: “In no event will a building be certified
substantially complete if the Owner is unable to use the building and/or the site for its intended
purpose and unless and until an occupancy permit can be applied for.”

The first sentence of 2.3.2 shall be deleted and replaced with the following:
“2.3.2 If work is designated for tests, inspections or approvals in the Contract Documents, or by
the Consultant’s instructions, or by the laws or ordinances of the Place of the Work, the
Contractor shall give the Consultant and the Owner reasonable notification of when the work will
be ready for review and inspection.”

The following shall be added to end of provision 2.3.3, “and with one copy of said certificates and
inspection reports to the Owner. *

Part 3 Execution of the Work

14.

The following shall be inserted as provision 3.1.3 “3.1.3. The Contractor agrees to use its best
efforts to deploy the most cost effect methods in conformity with the standards provided in the



15.

16.

17.

18.

19.

20.

21.

Contract Documents in execution of the Work, which obligation applies cash allowances, change
orders and any other costs or services provided by the Contractor which are either explicitly or
implicitly included in the Contract Documents and/or Work.”

Added to end of provision 3.2.3.3 shall be the following: “Failure by the Contractor to so report
shall invalidate any claims against the Owner by reason of the deficiencies in the work of other
contractors or Owner’s own forces except those deficiencies not then reasonably discoverable.”

Provision 3.4.1 shall be deleted and replaced with the following:

“The Contractor shall review the Contract Documents and shall promptly report to the Owner’s
Project Manager any error, inconsistency or omission discovered. In making such review, the
Contractor shall exercise the skill and care as would a reasonable and prudent Contractor in the
circumstances. The Contractor shall not be liable for damages or costs resulting from such
errors, inconsistencies or omissions discovered but shall not proceed with the Work affected until
receipt of corrected or missing information from the Consultant. If the Contractor proceeds with
knowledge of any error, inconsistency or omission, then the Contractor shall be liable for all
damages related thereto.”

The following shall be added as 3.5.2:

“3.5.2. The Contractor will perform the Work in compliance with the construction

schedule/Contract Time. If, for any reason, the Work falls behind the construction

schedule/Contract Time for the Work, set forth in the construction schedule/Contract Documents,
the Contractor shall as a part of the Work either:

.1 if in accordance with the Contract Documents the delay entitles the Contractor to a time
extension, then the Contractor shall forthwith prepare and deliver to the Consultant and
Owner’s Project Manager a revised construction schedule/Contract Time to the reasonable
satisfaction of both the Consultant and Owner’s Project Manager and the Owner indicating
the revised dates for the remaining activities of the Work; or

.2 if in accordance with the Contract Documents the delay does not entitle the Contractor to a
time extension or the delay is caused by the acts or omissions of the Contractor, then the
Contractor shall take such steps as required (including without limitation working overtime or
hiring additional subcontractors) to bring the Work back into conformity with the construction
schedule, at the Contractor’s sole cost.

Failure to comply with the requirements of this section shall be deemed to be a default under
the Contract and shall entitle the Owner the right to hire additional trades to complete the
Work, at the Contractors cost, to bring the construction schedule/Contract Time into
conformity.

Add to provision 3.7.2 the following:
“The Contractor shall not employee any Subcontractor, or change Subcontractor, without the
written approval of the Owner, which approval will not be unreasonably withheld.”

Provision 3.7.4 shall be deleted in its entirety.

The following shall be added as provision 3.8.4:

“3.8.4 Immediately upon receiving from either the Consultant, Owner’s Project Manager’s or the
Owner a written notice stating the Consultant’s, Owner’s Project Manager’s or the Owner’s
reasonable objection (as the case may be) to the work or conduct of any superintendent,
foreman or work on the Project site, the Contractor will remove such persons from the Project
site within 48 hours.”

In GC 3.9.1, following the words “Contract Documents”, in the first line, insert “reviewed shop
drawings”.



22.

23.

24.

Added to the end of provision 3.10.1 shall be the following: “or as reasonably requested by the
Consultant and/or Owner.”

Add to the end of provision 3.10.5 the following: “The shop drawings provided by the Contractor
will be complete and show the entire extent of the relevant portion of the Work.”

The following shall be added as provision 3.10.13:

“Upon Substantial Performance of the Work, the Contractor will submit all reviewed and revised
shop drawings to the Owner as a permanent record of the Work. As of the date of issuance of
the final certificate for payment, the shop drawings will be retained by the Owner as the Owner’s

property.”

Part 4 Allowances

25.

26.

Added to the end of the second sentence in provision 4.1.1 shall be the following: “or shall be
expended as the Owner directs through the Consultant or Owner’s Project Manager.

The following shall be added after the first sentence in provision 4.1.2:

“Cash allowances cover the net cost to the Contractor of services, Products, construction
machinery and equipment, freight, unloading, handling, installation and other authorized
expenses incurred in performing the work stipulated under the cash allowances.”

Part 5 Payment

27.Provisions 5.1.1 and 5.1.2 shall be deleted in their entirety and both parties agree that the

28.

29.

30.

31.

Contractor shall not be entitled to any financial information regarding the Owner except what
information is publicly available.

Provision 5.2.7 shall be deleted in its entirety and replaced with the following:

“No claim shall be made for any Product which is delivered to the Place of the Work until it is
incorporated into the Work and any claim for Products which are incorporated into the Work shall
be supported by such evidence as the Consultant may reasonably require to estimate the value
of such Products. The Contractor agrees to provide such evidence as the Owner may
reasonably require to establish that the Contractor has paid all subcontractors and suppliers for
all Work performed up to the date of the previous applications for payments”

In provision 5.3.1.2 the reference to the number “10” shall be deleted and replaced with the
number “15”.

Provision 5.3.1.3 shall be deleted in its entirety and replaced with the following:

“.3 the Owner shall make payment to the Contractor on account as provided in Article A-5 of the
Agreement — PAYMENT on or before 30 calendar days after the receipt by the Owner of the
application for payment or the last day of the monthly payment period for which the application
for payment is made.”

Added to the end of provision 5.4.3 shall be the following: “All parties agree that time shall be of
the essence in completion of the Work and where possible all Work shall be completed within 30
days of Substantial Performance. If the Contractor fails to complete the Work, including all
deficiencies within said period of 30 days, then the Owner shall have the right to complete the
Work and to set-off the costs it incurs from any amount owing to the Contractor including
deducting such amounts from any deficiency holdback.”



32.

33.

34.

35.

36.

37.

38.

The following shall be added as provision 5.4.4:

“5.4.4 The Owner may set off from payments owing to the Contractor costs, expenses and
damages that the Owner incurs or suffers as a result of the Contractor’s wrongful or negligent
acts or omissions or the Contractor’s delays or for which the Owner incurs on the Contractor’s
behalf.”

The following shall be added as provision 5.4.5:

“5.4.5 The Owner may, in addition to other holdbacks as provided by the Contract Documents,
hold back an amount equal to any lien which has been filed with respect to the Work, plus 25%
as security for costs. The Owner may, at its option, after five days written notice to the
Contractor, pay such amount into court to discharge the lien. If the lien is discharged without
payment of the holdback into court, then the Owner shall pay such holdback to the Contractor,
without interest.”

The following shall be added as provision 5.4.6:

“5.4.6 In addition to the builders lien holdbacks, the Owner may retain holdbacks to cover
deficiencies in the Work, in an amount equal to twice the amount the Consultant or Owner’s
Project Manager estimates as the total cost to complete the deficiencies until such time as the
deficiencies are complete.”

5.5.3 shall be deleted in its entirety.

In provision 5.7.4 the reference to the number “5” shall be deleted and replaced with the number
“30”.

The following shall be added as provision 5.7.5:

“5.7.5 The Consultant or Owner’s Project Manager will not issue the final certificate for payment
until the Contractor has submitted a release from the applicable Workers Compensation Board
covering work of the Contract for completion, plus inspections and approval certificates for all
authorities with jurisdiction.”

The following shall be added as provision 5.7.6:

“5.7.6 The issuance of a final certificate for payment in no way relieves the Contractor from
correcting defects or deficiencies, at it's sole cost, not apparent at the time the certificate is
issued.”

Part 6 Changes in the Work

39.

40.

41.

42.

43.

44,

Provision 6.3.7.3 shall be deleted in its entirety and is not an expense paid by the Owner.

The first sentence of 6.3.7 shall be deleted in its entirety and replaced with “The cost of
performing the work attributable to the Change Directive shall be limited to the actual direct costs
attributable to such work at the Project site and without any duplication shall be as follows:”
Provisions 6.3.7.3, 6.3.7.6 and 6.3.7.8 shall be deleted.

Provision 6.3.7.5 shall be deleted and replaced with “materials, supplies, Temporary Work.”

In provision 6.4.1.2 the reference to the number “5” shall be deleted and replaced with the
number “2".

Added to the end of provision 6.4.3 shall be the following: “and under such circumstances the
Contractor agrees to be responsible for the costs of the Consultant’s investigation and review.”



45,

46.

47.

48.

49.

50.

51.

52.

53.

54.

Provision 6.5.1 shall be deleted and replaced with the following:

“6.5.1. If the Contractor is delayed in the performance of the Work by an act or omission of the
Owner, Consultant, other contractor or anyone employed or hired by them, contrary to the
provisions of the Contract Documents, then the Contract Time shall be extended by such
reasonable time as the Owner’s Project Manager may decide in consultation with the
Contractor.”

The following words shall be deleted from the end of provision 6.5.2:
“The Contractor shall be reimbursed by the Owner for reasonable costs incurred by the
Contractor as a result of such delay.”

Provision 6.5.3 .1 shall be deleted in its entirety and replaced with the following:
“.1 Intentionally Deleted.”

The following words shall be deleted from the second to last sentence in provision 6.5.3:
“unless such delays result from actions by the Owner, Consultant, or anyone employed or
engaged by them directly or indirectly.”

Provision 6.5.4 shall be deleted in its entirety and replaced with the following:

“6.5.4 No extension shall be made for delay unless written notice of claim is given to the
Consultant and the Owner’'s Project Manager within forty-eight hours (48) of its commencement,
providing that in the case of a continuing cause of delay only one claim shall be necessary. The
notice of claim with respect to any delay, shall indicate the reasons for such delay, and the best
estimate of the Contractor as to its likely duration and its likely effect on the time to complete the
work. Upon termination of the circumstances giving rise to the delay, the Contractor shall give to
the Owner’s Project Manager within forty eight (48) hours written notice of the termination of the
delay.”

Provision 6.5.5 shall be deleted in its entirety.
Intentionally Deleted.

The following provision shall be added as 6.5.6:

“6.5.6 In the event of delay in performance of any portion or the Work, the Contractor shall use
its best efforts to rearrange and reschedule the Work and any other work so as to minimize any
ultimate delay in completion of the Work.”

The following provision shall be added as 6.5.7:
“6.5.7 The Contractor shall be responsible for the care, maintenance and protection of the Work
at all times during the Project including in the event of any shutdown or stoppage.”

The following provision shall be added as 6.5.8:

“The Owner may, at any time, give written direction to the Contractor for the Contractor to
accelerate the Work, in which event the Contractor shall use reasonable best efforts to proceed
with the Work more quickly, which may include hiring additional labour and equipment and/or
working additional hours or shifts. If at the time of such direction by the Owner, the Contractor is
behind the approved construction schedule due to a cause within the control of the Contractor,
then the cost of such acceleration shall be borne by the Contractor. If at such time the
Contractor is not behind the construction schedule, or is not behind due to a cause within the
Contractor’s control, then the cost of such acceleration shall be for the account of the Owner.”



Default Notice

55.

56.

Provision 7.1.2 is deleted in its entirety and replaced with the following:

“7.1.2 If the Contractor should neglect to prosecute the Work properly or otherwise fails to
comply with the requirements of the Contract, the Owner’s Project Manager may notify the
Contractor in writing that of default of their contractual obligations and instruct the Contractor to
correct the default within five (5) working days immediately following the receipt of such notice.”

The word “or” at the end of provision 7.1.4.1 is deleted and the word “and” is substituted
therefore.”

Contractor’s Right to Suspend the Work or Terminate the Contract

57.

58.

Provision 7.2.2 is deleted in its entirety and replaces with the following:

“7.2.2 If the Work should be stopped or otherwise be delayed for a period of thirty (30) days or
more under an order or a court of other public authority and providing that such order was not
issued as a result of any act, omission or fault of the Contractor or anyone directly or indirectly
employed or engaged by the Contractor, the Contract Time shall be extended for such
reasonable time as the Work was delayed.”

Provision 7.2.3.1 is deleted in its entirety.

Part 8 Dispute Resolution

59.

60.

61.

It shall be added to provision 8.1.1 the following: “in giving its opinion or providing any certificate
under the terms of this agreement, the Consultant shall use the skill, care and knowledge as
would a prudent architect or engineer as the case may be in the circumstances.

Provision 8.1.2 shall be deleted and replaced with the following:
“If a dispute arises under the Contract in respect of a matter in which the Consultant has no
authority under the Contract to make a finding, the procedures set out provisions 8 shall apply.”

Those provisions provided for in 8.2 (provisions 8.2.1 through to and including 8.2.8) shall be
deleted in their entirety. In their place shall be the following:

“8.2 The parties shall make all reasonable efforts to resolve their dispute by amicable
negotiations and agree to provide, without prejudice, frank, candid and timely disclosure of
relevant facts, information and documents to facilitate these negotiations.

8.2.1 In the case of any bona fide dispute or difference arising between the parties hereto,
the parties agree to attempt to resolve such dispute or difference forthwith and in good faith. In
the event that the parties are unable to so resolve such bona fide dispute or difference, subject
to the respective rights of the parties under this agreement, such dispute or difference shall be
determined by arbitration as provided for in the Arbitration Act, 1991 (Ontario) as amended from
time to time. Arbitration proceedings hereunder shall be commenced by the party desiring
arbitration (“Initiating Party”) delivering to the other party (the “Responding Party”) a notice
referring such dispute or difference to arbitration and the following provisions shall apply to such
arbitration:

8.2.2 Upon notice from the Initiating Party to the Responding Party, the Owner and the
Contractor shall meet in the Place of the Work and attempt to appoint a single arbitrator. In such
an event, said single arbitrator shall constitute the Board of Arbitration for the purposes of this
Section. If the parties are unable to agree upon a single arbitrator then, upon notice given by
either party requiring the appointment of a panel of arbitrators, the Owner and the Contractor



63.

64.

shall each appoint one person to a Board of Arbitration and both such persons shall be
appointed within fifteen (15) days of the date of a notice of such required determination being
given by one of the Owner and/or the Contractor to the other;

8.2.3 Unless there is only a single arbitrator, the two persons so appointed shall, within fifteen
(15) days of the date of the appointment of the last appointed person, agree upon and appoint a
third person. The three persons so appointed shall constitute the Board of Arbitration with the
third person appointed being the chairperson.

8.2.4 The Board of Arbitration shall, within fifteen (15) days following its constitution, or such
further time as the Owner and the Contractor, each party acting reasonably will without delay,
determine is required, convene a hearing affording the Owner and the Contractor the opportunity
to be heard and within two (2) months of the completion of the hearing (subject to extension due
to unforeseen circumstances) shall make a determination with respect to the dispute;

8.2.5 The decision of the Board of Arbitration shall be based on the provisions of the Instruction
to Bidders, the applicable drawings, this CCDC2-2008 as amended by these Supplementary
Terms and Conditions as well as other relevant information and on the evidence adduced at the
hearing referred to in Subsection. The conclusions of the Board of Arbitration shall be supported
by written reasons. The record shall include all exhibits filed with the Board of Arbitration.
Forthwith after it is made, the decision of the Board of Arbitration shall be given to the Owner and
the Contractor;

8.2.6 The decision of the single arbitrator or the majority of the arbitrators comprising the
Board of Arbitration, as the case may be, shall be final and binding upon the Owner and the
Contractor, except to the extent it may be made the subject of an application to set it aside in
accordance with the provisions of the Arbitration Act, 1991 (Ontario), as amended from time to
time, or in accordance with common law;

8.2.7 The arbitrator or arbitrators appointed to act as arbitrators must be qualified by
education and training to pass upon the particular question in dispute or difference arising
between the Landlord and the Tenant. Furthermore, no person shall be appointed to the Board
of Arbitration who is then employed by the Owner or the Contractor or their affiliates.

8.2.8 The Landlord and the Tenant shall ensure that the Board of Arbitration will have
access to such records of the parties as are reasonably necessary;

Provision 8.3.1 shall be deleted in its entirety and replaced with the following:

“It is agreed that no act by either party shall be construed as a renunciation or waiver of any
rights or recourses, provided the party has given notice of its intention to arbitrate the matter in
accordance with provision 8 herein.”

Provision 8.3.2 shall be deleted in its entirety and replaced with the following:

“Nothing in Part 8 of the General Conditions — DISPUTE RESOLUTION shall be construed in
any way to limit a party from asserting any statutory right to a lien under applicable lien
legislation of the jurisdiction of the Place of the Work and the assertion of such right by initiating
judicial proceedings is not to be construed as a waiver of any right that the party may have under
paragraphs 8.2 herein to proceed by way of arbitration to adjudicate the merits of the claim upon
which such lien is based.”



Part 9 Protection of Persons and Property
65. Add to the end of provision 9.1.1.1 the following “for which the Consultant is unaware.”
66. Delete from provision 9.1.1.2 the words “other contractors”.

67. Add to the end of provision 9.2.1 “The parties agree that the Contractor shall be responsible for
securing the site when commencing the Work in order to prevent any damage or contamination
to the Place of the Work.

Toxic Substances
68. Provisions 9.2.2, 9.2.3 and 9.2.4 shall be deleted in their entirety.

69. In provision 9.2.5 the words “and which were not disclosed by the Owner or which were
disclosed by have not been dealt with as required under paragraph 9.2.4,” shall be deleted.

70. Provision 9.5.3.4 shall be deleted in its entirety.
Part 10 Governing Regulations

71. At the discretion of the Owner’s Project Manager, both parties agree that the Contractor and not
the Owner (as stated in provision 10.2.2.) shall be responsible to have secured and applied for
all building permits required to complete the work.

72. The words “and customarily obtained by contractors in the jurisdiction of the Place of the Work
after the issuance of the building permit.” shall be deleted from provision 10.2.3.

73. Provision 10.2.7 shall be deleted in its entirety.
Worker’s Compensation

74. The following shall be added as provision 10.4.3
“10.4.3 The Contractor agrees that it shall at its own expense procure and carry or cause to be
procured and carried and paid for, full Workers’ Compensation Board coverage for itself and all
workers, employees, servants and others engaged in or upon any work or service which is
subject to this Contract. The Contractor agrees that the Owner has the unfettered right to set off
the amount of unpaid premiums and assessments for such Workers’ Compensation Board
Coverage against any monies owing by the Owner to the Contractor. The Owner shall have the
right to withhold payment under this contract until such premiums, assessments or penalties in
respect of work done or serviced performed in fulfilling this contract have been paid in full. The
Contractor is responsible for ensuring that there any applicable safety program, notice of works,
and all safety rules and regulations are strictly observed during the performance of this Contract
by the Contractor and by all its employees, workers, material men, subcontractors and other
engaged in the performance of this Contract. The Contractor shall provide the Owner with
registrations numbers and letters confirming that the Contractor is registered and in good
standing and that all assessment have been paid to date thereof prior to the Owner having to
may any payment under the Contract. The Contractor shall indemnify the Owner and hold
harmless the Owner from all manner of claims, demands, costs, losses, penalties and
proceedings arising out of or in any way related a breach of this clause.”



Part 11 Insurance and Contract Security

75. Provisions 11.1.1, 11.1.1.1 and 11.1.1.2 are deleted and replaced with the following:

76.

7.

“11.1.1 Without restricting the generality of GC 12.1 INDEMNIFICATION, the Contractor shall
provide, maintain and pay for the following insurance coverages:

.1 General Liability insurance covering hazards not covered by the Owner-arranged Wrap Up
General Liability and “All Risks” Builder’'s Risk insurance policies, which is acceptable to the
Owners and shall be in the joint names of the Contractor, the Owner and the Consultant with
limits of not less than two million dollars ($2,000,000.00) inclusive per occurrence for bodily
injury, death, and damage to property including loss of use thereof, with a deductible amount not
in excess of one thousand dollars ($1,000.00). The insurance shall preclude subrogation claims
by the insurer against anyone insured thereunder, and shall contain a cross liability and
severability of interests endorsement. The insurance shall include coverage for:

(a) off-site work, premises and operations liability.

(b) Products and completed operation liability.

(c) Blanket written contractual liability.

(d) Cross liability.

(e) Vertical transportation liability including elevators, machine hoists, mobile cranes and

() climbing cranes.

(g) Contingent employer’s liability.

(h) Personal injury liability arising out of false arrest, detention or imprisonment or malicious
prosecution, libel, slandering or defamation of character, invasion of privacy, wrongful
eviction or wrongful entry.

(i) Liability with respect to non-owned licensed vehicles.

All such insurance shall be maintained continuously from commencement of the work until
twelve (12) months following the date of Substantial Performance of the Work, as set out in the
certificate of Substantial Performance of the Work, or the Certificate of Total Performance (if
applicable) of the Work is issued, whichever is later and with respect to completed operations,
coverage for a period of Work as set out in the Certificate of Total Performance of the Work, and
thereafter to be maintained for a further period of four (4) years.

.2 Automobile Liability Insurance and Contractor's Equipment Insurance:

Automobile Liability Insurance acceptable to the Owner in respect of licensed vehicles will have
limits of not less than one million dollars ($1,000,000.00) inclusive per occurrence for bodily
injury, death and damage to property and Contractor's Equipment Insurance will have a limit of
not less than one million dollars ($1,000,000.00). Such insurance shall provide the Owner with
not less than fifteen (15) days written notice in advance of any proposed cancellation, change or
amendment restricting coverage and shall be subject to a waiver of subrogation by the insurer
against the Owner.”

The following sentence shall be added to 11.1.1.3 “Such insurance shall be in the joint names of
the Contractor, the Owner and the Consultant where they have an interest in the use and
operation of such aircraft or watercraft. The insurance shall preclude subrogation claims by the
insurer against anyone insured thereunder.”

Provision 11.1.1.4 shall be deleted and replaced with the following:

“.4 Property and Boiler Insurance: All Risks Property Insurance which is acceptable to the
Owner shall be in the joint names of the Contractor, the Owner and the Consultant insuring not
less than the sum of the amount of the contract price and the full replacement value of the



products that are specified to be provided by the Owner for incorporation into the work. Such
insurance shall preclude subrogation claims by the insurer against anyone insured thereunder.
The deductible amount under such insurance shall not exceed one thousand dollars ($1,000.00)
per occurrence.

Boiler Insurance acceptable to the Owner which shall insure the interests of the Contractor, the
Owner, and the Consultant who shall be named insured, for not less than the replacement value
of all boilers and pressure vessels forming part of the work. Such insurance shall preclude
subrogation claims by the insurer against anyone insured thereunder. The deductible amount
under such insurance shall not exceed one thousand dollars ($1,000.00) per occurrence.

The policies shall provide that, in the event of a loss or damage, payment shall be made to the
Owner and the Contractor as their respective interests may appear. The Contractor shall act on
behalf of the Owner and itself for the purpose of adjusting the amount of such loss or damage is
determined, the Contractor shall proceed to restore the work. The Contractor shall be entitled to
receive from the Owner in addition to the amount due under the Contract, the amount at which
the Owner’s interest in restoration of the work has been appraised, such amount to be paid as
the restoration of the work proceeds and in accordance with the requirements of GC 5
APPLICATIONS FOR PAYMENT.”

1. The following is added as 11.1.9

“The Contractor shall also be responsible:

i) to ensure, unless specified otherwise, that the duration of each insurance policy shall be
from the date of commencement of the work until forty-eight (48) months after the date of
Total Performance of the Work unless otherwise approved by the Owner;

ii) for all deductible amounts under the required insurance coverage;

iii) to impose upon each sub-contractor the same responsibilities and obligations imposed
upon the Contractor under these requirements;

iv) to ensure each sub-contractor is current with W.S.1.B;

V) to ensure the Contractor has a Health & Safety Construction Policy/Program in

place.;

Vi) for payment of all deductibles under the Owner’s Wrap Up General Liability and “All

Risks” Builder's Risk insurance policies, each of which has a maximum deductible of

$10,000.00;

vii) to ensure all policies required to be maintained by the Contractor shall contain an

endorsement to provide all named insureds and McDonald’'s Restaurants of Canada Limited

with at least thirty (30) days prior written notice of any proposed change of coverage or
cancellation.”

Part 12 Indemnification, Waiver of Claims and Warranty

79. Provision 12.1.1 shall be deleted in its entirety and replaced with the following:

“12.1.1 The Contractor shall indemnify and hold harmless the Owner and the Consultant, their
agents and employees from and against all claims, demands, losses, costs, damages, actions,
suits, or proceedings (hereinafter called “Claims”) suffered by them or by third parties that arise
out of, or are attributable to, the Contractor’s performance of the Contract provided that the
claims are:
.1 caused by:

(1) the negligent acts or omissions of the Contractor or anyone form whom at law the

Contractor is responsible; or

(2) afailure of the Contractor to fulfill its terms and conditions; and
.2 made by Notice in Writing within a period of 6 years from the date Substantial Performance
of the Work as set out in the certificate of Substantial Performance of the Work or within such
shorter period as may be prescribed by any limitations statute of the province or territory of the
Place of Work.



80.

81.

82.

The Owner does not hereby waive any other right it may have for claims.”

Provision 12.1.2 shall be deleted in its entirety and replaced with the following: “The obligation
to indemnify provided for herein is without limit.”

Provision 12.2.3, 12.2.4 and 12.2.5 shall be deleted in their entirety and the Owner retains all
rights to claim as against the Contractor. All other references to these sections in this document
and the Contract Documents shall be so interpreted so as to take effect to these deletions.

Provision 12.3.6 shall be deleted and replaced with the following: “12.3.6 Any extended
warranties required beyond the one year warranty period as described in paragraph 12.3.1, shall
be as specified in the Contract Documents or in any other manner whatsoever as agreed to by
the parties. Extended warranties shall be issued by the warrantor to the benefit of the Owner.
Contractor’s responsibility with respect to extended warranties shall be limited to obtaining any
such extended warranties from the warrantor. The obligations under such extended warranties
are solely the responsibilities of the warrantor.”

| accept these terms:

Contractor Signature Date

Print Name & Title



