
1. DRAWINGS TO BE READ IN CONJUNCTION WITH MECHANICAL AND ELECTRICAL 
ENGINEER'S DRAWING AND SPECIFICATIONS.  REPORT ANY DISAGREEMENT OR 
CONFLICTS BETWEEN CONSULTANT'S DRAWING TO OOMPH FOR CLARIFICATION.  

2. ANY CONFLICTS, OMISSIONS, DISCREPANCIES AND DISAGREEMENT IN 
ARCHITECTURAL DRAWINGS AND SPECIFICATIONS SHALL BE REPORTED TO OOMPH 
PRIOR TO ANY WORK PROCEEDINGS FOR IT'S CLARIFICATION AND INSTRUCTIONS.

3. ALL WORK IN THIS CONTRACT SHALL CONFORM TO THE ONTARIO BUILDING CODE 
INCLUDING ALL IT'S LATEST AMENDMENTS AND REVISIONS.

4. PRIOR TO PARTITION LAYOUT ON SITE,  CHECK AND VERIFY ALL FORESEEABLE 
INTERFERENCE TO EXISTING BASE BUILDING CONDITIONS.  REPORT TO OOMPH  FOR 
FURTHER INSTRUCTIONS.

5. PROVIDE NECESSARY TEMPORARY HOARDINGS BETWEEN EXISTING AREAS TO 
REMAIN AND CONTRACT AREA.  PROVIDE DOOR WITH LOCKSETS.  DO NOT BLOCK 
FIRE EXITS AND/OR ACCESS TO EXITS.

6. GENERAL CONTRACTOR SHALL COMPLY WITH BASE BUILDING WORK 
PROCEDURES AND REGULATIONS.  PROTECT ALL EXISTING BASE BUILDING 
SYSTEMS AND EQUIPMENT DURING CONSTRUCTION.  THE GENERAL CONTRACTOR 
IS RESPONSIBLE FOR THE REPAIRS OF ANY DAMAGES TO THE BASE BUILDING 
CAUSED BY GENERAL CONTRACTOR AND /OR BY HIS /HER SUB- TRADES.

7 . REVIEW PLANS, ELEVATIONS & DETAILS FOR MILLWORK AND ALL WALL HUNG 
ITEMS TO ENSURE ADEQUATE BLOCKING IS PROVIDED WITHIN PARTITIONS AND 
CEILINGS.

8. THE GENERAL CONTRACTOR TO PROVIDE ALL NECESSARY FASTENINGS, 
ANCHORS, BRACKET, ACCESSORIES AND SUPPORTS REQUIRED FOR FABRICATION 
OF THE WORK.

9. CHECK AND VERIFY FLOOR LEVEL PRIOR TO ANY PARTITION LAYOUT.

10. ALL EDGES OF DRYWALL PARTITIONS ARE TO BE SMOOTH AND PLUMBLINE TRUE.  
PROVIDE SKIM COAT ON EXISTING WALL IF NECESSARY TO ASSURE PLUMBLINE 
TRUE.

11. ALL GYPSUM WALL BOARD PARTITION TO BE FILLED, TAPED, SANDED AND 
PRIMED TO FLOOR TO RECEIVE FINISHES.  REPAIR ALL DAMAGED EXISTING WALL 
FACES TO RECEIVE NEW FINISHES.

12. GENERAL CONTRACTOR  IS TO SUBMIT SHOP DRAWINGS FOR ALL MILLWORK 
ITEMS AND OTHER FABRICATED ITEMS FOR DESIGNER'S APPROVAL PRIOR TO WORK 
FABRICATIONS.

14.  METAL STUD FRAMING FROM BULKHEAD/VALENCE DETAILS TO BE SECURELY 
FASTENED TO SLAB AS REQUIRED FOR STRUCTURAL SUPPORT.  PROVIDE CROSS 
BRACING ABOVE CEILING TO SLAB FOR ADDITIONAL  SUPPORT WHERE REQUIRED.

15.  GENERAL CONTRACTOR IS RESPONSIBLE FOR REPAIRING DAMAGES TO ANY 
FIRE SEPARATION IN CONTRACT AREA.  MAINTAIN EXISTING FIRE SEPARATION 
THROUGH THE CONTRACT AREA.

16.  ALL NEW PARTITIONS THAT RUN TO FINISHED CEILING, BUILD AROUND AND 
PROVIDE SEAL AT  ALL DUCTS, CONDUITS & SPRINKLER LINES.  
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D1 RECEPTION DESK
D2 TV WALL
D3 SPARE
D4 ACCESSIBLE WC
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D21
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